Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT387110	bbmp_com-BH ANIL KUMAR	2020-03-12 14:50:01.0	2020-03-12 14:52:23.0	2020-03-13 18:01:41.0	Approve	Approved for the negotiated amount of Rs. 9,20,95,644.17	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2019-20/OW/WORK_INDENT387110	bbmp_spcom_prj-SPC-RAVI KUMAR SURPUR	2020-03-10 18:12:15.0	2020-03-12 13:09:51.0	2020-03-12 14:50:01.0	Approve	For kind perusal and approval	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2019-20/OW/WORK_INDENT387110	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-03-06 11:29:55.0	2020-03-10 18:10:27.0	2020-03-10 18:12:15.0	Approve	The L1 bidder Sri. B B Umesh has quoted Rs. 9,82,36,777.92 which works out to (+)11.99% above on C.S.R of 2018-19 rates. Further the quoted rates have been Negotiated to Rs. 9,20,95,644.17 which works out to (+)4.99% by the Council vide subject no. (4)595/2019-20 Dt: 28/01/2020. Hence forwarded for kind approval in e- portal. (Approval copies attached for your kind reference)	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT387110	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-12-10 13:48:13.0	2019-12-10 14:45:05.0	2020-03-06 11:29:55.0	Approve	The L1 bidder Sri. B B Umesh has quoted Rs. 9,82,36,777.92 which works out to (+)11.99% above on C.S.R of 2018-19 rates. Further the quoted rates have been Negotiated to Rs. 9,20,95,644.17 which works out to (+)4.99% by the Council vide subject no. (4)595/2019-20 Dt: 28/01/2020. Hence approval is required in e-procurement portal. (Approval copies attached for your kind reference)	Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-12-10 13:48:13.0	2019-12-10 13:48:13.0	2019-12-10 13:48:13.0	Submit		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-12-09 16:04:40.0	2019-12-10 13:47:17.0	2019-12-10 13:48:13.0	Completed		Completed
Technical Bid Evaluation"	Approval For Technical Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-12-09 16:00:37.0	2019-12-09 16:03:31.0	2019-12-09 16:04:35.0	Approve	The technical bid is approved Financial bid may be opened	Completed
Technical Bid Evaluation"	Evaluate Technical Qualifications for tender BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-11-29 19:21:35.0	2019-11-29 19:21:42.0	2019-12-09 16:00:37.0	Approve	The Technical Bid for the work of “Comprehensive Development works in Ward No.03 Attur” was opened on 29-11-2019 and 2 (Two) bidders have participated, namely., 1. Sri. B B Umesha 2. Sri. Gopireddy During Technical Scrutiny Sri. B B Umesha and Sri. Gopireddy are technically Qualified. Hence, permission is accorded to open the Financial Bid of the successful of Two bidders	Completed
Technical Bid Evaluation"	Start Technical Bid Evaluation	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-11-29 19:21:35.0	2019-11-29 19:21:35.0	2019-11-29 19:21:35.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-11-29 19:21:24.0	2019-11-29 19:21:32.0	2019-11-29 19:21:35.0	Completed		Completed
Bid Evaluation"	Technical Bids Opening for BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-11-29 17:41:11.0	2019-11-29 19:21:22.0	2019-11-29 19:21:24.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-11-29 17:29:39.0	2019-11-29 17:29:45.0	2019-11-29 17:41:11.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT38710	bbmp_ee5_yel-H V YARAPPA REDDY(A/C)	2019-11-29 16:30:01.0	2019-11-29 17:29:38.0	2019-11-29 17:29:39.0	Completed		Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Bid Evaluation"	Start Bid Evaluation	bbmp_ee5_yel -H V YARAPPA REDDY(A/C)	2019-11-29 16:30:01.0	2019-11-29 16:30:01.0	2019-11-29 16:30:01.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT387110	bbmp_ee5_yel -H V YARAPPA REDDY(A/C)	2019-11-11 00:31:41.0	2019-11-11 00:46:59.0	2019-11-11 00:47:26.0	Approve	Approved	Completed
Tender Schedule / Notice Inviting Tender Approval"	SubmitDTS	bbmp_ee5_yel -H V YARAPPA REDDY(A/C)	2019-11-11 00:31:41.0	2019-11-11 00:31:41.0	2019-11-11 00:31:41.0	Submit		Completed